

State of Utah

JON M. HUNTSMAN, JR. Governor

GARY R. HERBERT Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD Executive Director

Division of Facilities Construction and Management

Director

ADDENDUM #1

Date: November 22, 2006

To: Contractors

From: Jim Russell, Project Manager, DFCM

Reference: Parking Lot Lighting Upgrade – Rampton Complex

Utah Department of Transportation DFCM Project No. 06105900

Subject: Addendum No. 1

Pages Addendum 1 page

Revised Project Schedule1pageRevised Bid Form2pagesSpectrum Engineers Specifications1pageRevised Fixture Schedule1pageTotal6pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

SCHEDULE CHANGES – There has been a change to the Project Schedule and Bid Form
 The revised Project Schedule dated November 22, 2006, reflects changes to the <u>Project</u>
 <u>Completion Deadline</u>. The new project completion date is Tuesday, August 13, 2007.
 The revised Bid Form dated November 22, 2006, also reflects changes to the <u>Project Completion Deadline</u>. The Bid Date remains unchanged.

1.2 GENERAL

The revised Fixture Schedule; All fixtures are to be Metal Halide.

End of Addendum #1







Division of Facilities Construction and Management

Stage II PROJECT SCHEDULE - REVISED PER ADDENDUM NO. 1 ISSUED NOVEMBER 22, 2006

PARKING LOT LIGHTING UPGRADE – RAMPTON COMPLEX PROJECT NAME: UTAH DEPARTMENT OF TRANSPORTATION – SALT LAKE CITY, UTAH

Event	Day	Date	Time	Place
Stage II Bidding Documents Available	Thursday	November 9, 2006	4:00 PM	DFCM 4110 State Office Building SLC, UT and DFCM web site*
Mandatory Pre-bid Site Meeting	Thursday	November 16, 2006	9:00 AM	UDOT Rampton Complex 4501 South 2700 West SLC, UT
Deadline for Submitting Questions	Monday	November 20, 2006	4:00 PM	Jim Russell - DFCM 4110 State Office Building SLC, UT
Final Addendum Issued	Wednesday	November 22, 2006	4:00 PM	DFCM web site*
Prime Contractors Turn in Bid and Bid Bond / Bid Opening in DFCM Conference Room	Thursday	November 30, 2006	3:00 PM	DFCM 4110 State Office Building SLC, UT
Subcontractors List Due	Friday	December 1, 2006	3:00 PM	DFCM 4110 State Office Building SLC, UT Fax (801)-538-3677
Project Completion Deadline	Tuesday	August 13, 2007		

^{*} DFCM's web site address is http://dfcm.utah.gov

DFCM Form 7a 060706 1





Division of Facilities Construction and Management

BID FORM – REVISED PER ADDENDUM NO. 1 ISSUED NOVEMBER 22, 2006

NAME OF BIDDER	DATE
To the Division of Facilities Construction and M 4110 State Office Building Salt Lake City, Utah 84114	anagement
The undersigned, responsive to the "Notice to Coparking Lot Lighting Upgrade - Responsive to the "Notice to Coparking Lot Lighting Upgrade - Responsive to the "Notice to Coparking Lot Lighting Upgrade - Responsive to the "Notice to Coparking Upgrade - Responsive to the Upgrade - Responsiv	ontractors" and in accordance with the Request for Bids for the AMPTON COMPLEX – UTAH DEPARTMENT OF UTAH - DFCM PROJECT NO. 06105900 and having f the proposed Work and being familiar with all of the conditions bject, including the availability of labor, hereby proposes to red for the Work in accordance with the Contract Documents as price stated below. This price is to cover all expenses incurred in
performing the Work required under the Contract I/We acknowledge receipt of the following Adde	- -
For all work shown on the Drawings and describ perform for the sum of:	ed in the Specifications and Contract Documents, I/we agree to
(In case of discrepancy, written amount shall gov	vern) DOLLARS (\$)
Proceed, should I/we be the successful bidder, ar	lly Complete by August 13, 2007 after receipt of the Notice to ad agree to pay liquidated damages in the amount of \$250.00 per Time as stated in Article 3 of the Contractor's Agreement.
This bid shall be good for 45 days after bid open	ing.
Enclosed is a 5% bid bond, as required, in the su	m of
The undersigned Contractor's License Number for	or Utah is

DFCM Form 7a 060706

BID FORM PAGE NO. 2

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract. The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the property of the Division of Facilities Construction and Management as liquidated damages for delay and additional expense caused thereby in the event that the contract is not executed and/or acceptable 100% Performance and Payment bonds are not delivered within time set forth.

Type of Organization:		
<i>71 8</i>	(Corporation, Partnershi	p, Individual, etc.)
Any request and inform	nation related to Utah Pref	ference Laws:
		Respectfully submitted,
		Name of Bidder
		ADDRESS:
		Authorized Signature

DFCM Form 7a 060706



Addendum #01

Job: Rampton Complex Site Lighting

Job Number: 20060405

Date: November 21, 2006

ELECTRICAL – DIV 16

The following are changes/clarifications made to the electrical construction documents.

GENERAL

- 1. Provide 1" minimum conduit for all home run circuits.
- 2. Photocell is to be located on the north side of the shop building just below the roof line.
- 3. Contractor is to return removed poles and bollards to the owner.
- 4. Contractor shall coordinate project schedule with DFCM and Building Officials. Work will be allowed to start, in a phased construction manner, as soon as mutually agreeable. Completion date will be set after this meeting is completed.
- 5. Contractor will be allowed to purchase materials and store them on site.
- 6. Remove all pole and bollard bases to be demolished. If this is not possible, remove to a level 24" below finished grade. Remove all conductors in abandoned wiring runs, abandon conduit, seal homerun conduits from moisture entry at the end and leave in place 24" beneath ground
- 7. Coordinate with Jim Russell, DFCM regarding locating and resolving conflicts with existing buried utilities.

DRAWINGS:

Demolition Drawing is not available. Bidders are allowed to visit the site and determine demolition efforts on their own.

SHEET E-601

Lighting Fixtures shall be Metal Halide. Revised portion of the fixture schedule is attached.

SPECIFICATIONS:

1. Delete reference to DIV 3 concrete specifications. Replace with DFCM Standard Concrete Specifications, which is available for download from the DFCM website.

PRIOR APPROVALS- no requests received by addendum deadline.

END OF ADDENDUM #1

ZA	HANDHOLE, COVER, BOLT COV	/ER, AND BA	SE; PAIN	NTED (CO	LOR TO BE SEI	SION RESISTANT; POLE AS SHOWN IN DETAIL WITH LECTED BY ARCHITECT / ENGINEER WHICH MAY JLTI-TAP BALLAST. ALL BALLASTS HPF. ARM MOUN
ZA-1	SHOEBOX STYLE, CUTOFF LUMINAIRE SINGLE HEAD, MULTI-TAP BALLAST; TYPE III DISTRIBUTION. 175 MH	175 MH	210W	MTB	EMCO MCGRAW HUBBELL SPALDING LITHONIA WIDELITE EXCELINE	ECA-141-3H-175MH-MT-CBA CAL-175 MH-MT-3F RCS-A175MH-3P8-1 SEI-M175-TYPE 3-MT-ARM-DBZ KAD 175M R3 TB SPD09 S10M-175-3-QV-X SMR1753MH17-8
ZA-9	SHOEBOX STYLE, CUTOFF LUMINAIRE SINGLE HEAD, MULTI-TAP BALLAST; TYPE III DISTRIBUTION.400MH	400MH	470W	MTB	EMCO MCGRAW HUBBELL SPALDING LITHONIA WIDELITE EXCELINE	ECA-181-3H-400MH-MT-CBA CAL-400-MH-MT-3F RCS-A400M-3P8-1 SEII-M400-TYPE 3-MT-ARM-DBZ KAD 400M R3 TB SPD09 S10M-400-3-QV-X SMR40MH-8
ZA-10	SHOEBOX STYLE, CUTOFF LUMINAIRE DUAL HEAD, MULTI-TAP BALLAST; TYPE III DISTRIBUTION.400MH	2-400MH	940W	MTB	EMCO MCGRAW HUBBELL SPALDING LITHONIA WIDELITE EXCELINE	ECA-181-3H-400MH-MT-CBA CAL-400-MH-MT-3F RCS-A400M-3P8-1 SEII-M400-TYPE 3-MT-ARM-DBZ KAD 400M R3 TB SPD09 S10M-400-3-QV-X SMR40MH-8