



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

F. KEITH STEPAN
Director

ADDENDUM #1

Date: April 26, 2007

To: Contractors

From: Vic Middleton, Project Manager, DFCM

Reference: Division of Wildlife Resources – Springville, Utah
Water Filtration Treatment/Monitoring System
DFCM Project No. 07038520

Subject: **Addendum No. 1**

Pages	Addendum	1	page
	Total	1	page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

1.1 SCHEDULE CHANGES – There are no changes to the Project Schedule per this addendum.

1.2 GENERAL

1.2.1 Question #1: Who will be on the selection panel for interviews?

Answer: The panel will be made up of three committee members. One DFCM representative, one Wildlife representative and one professional representative. The names of the committee members have not been decided at this time.

1.2.2 Question #2: Is there a deadline for expending the budgeted funds noted in the solicitation for this project?

Answer: The funds are non-expiring but, we anticipate having the design complete by mid summer and be in construction by fall of 2007.

1.2.3 Question #3: Will the hatchery have fish on station as it does currently during construction phase of this project?

Answer: If at all possible the hatchery would like to remain open during construction but if this is impossible this issue will be addressed during design and prior to the construction phase of the project.

End of Addendum #1