



Stage II
PROJECT SCHEDULE – REVISED
PER ADDENDUM NO. 1 DATED SEPTEMBER 4, 2008

PROJECT NAME: PARKING IMPROVEMENTS – ADMINISTRATION BUILDING PHASE 1 DEPARTMENT OF NATURAL RESOURCES – SALT LAKE CITY, UTAH				
DFCM PROJECT #: 08203500				
Event	Day	Date	Time	Place
Stage II Bidding Documents Available	Wednesday	September 3, 2008	10:00 AM	DFCM 4110 State Office Building SLC, UT and the DFCM web site*
Mandatory Pre-bid Site Meeting	Thursday	September 4, 2008	10:00 AM	Front Entrance DNR Administration Building 1594 West North Temple SLC, UT
Deadline for Submitting Questions	Monday	September 8, 2008	9:00 AM	Lucas V. Davis – DFCM E-mail lucasdavis@utah.gov Fax (801)-538-3267
Addendum Deadline (exception for bid delays)	Monday	September 8, 2008	4:00 PM	DFCM web site*
Prime Contractors Turn in Bid and Bid Bond	Wednesday	September 10, 2008	3:00 PM	DFCM 4110 State Office Building SLC, UT
Subcontractors List Due	Thursday	September 11, 2008	3:00 PM	DFCM 4110 State Office Building SLC, UT Fax 801-538-3677
Substantial Completion Date	Friday	May 1, 2009		

* NOTE: DFCM's web site address is <http://dfcm.utah.gov>