



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

F. KEITH STEPAN
Director

ADDENDUM #1

Date: April 10, 2007

To: Contractors

From: S'ean Crawford, Project Manager, DFCM

Reference: Administrative Office of the Courts
Second Floor Courtroom Remodel

DFCM Project No. 06071150

Subject: **Addendum No. 1**

Pages	<u>Addendum</u>	<u>1</u>	<u>page</u>
	Total	1	page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

- 1.1 SCHEDULE CHANGES – There are no changes to the Project Schedule.
- 1.2 The original spectator bench seating was provided by Utah Correctional Industries. DFCM will provide the new bench seats and the Contractor will be required to deliver and install. The benches will be made available for pick up at the Draper Prison.
- 1.3 Contractor must bid the alternate jury seats, DFCM has cancelled the seats discussed at the mandatory meeting.

End of Addendum #1

Utah!
Where ideas connect