

**SALT LAKE COMMUNITY COLLEGE  
REDWOOD CAMPUS**

**UTILITY TUNNEL EXPANSION**

DFCM Project Number: 06163660

November 20, 2006

**SITE INFORMATION PACKET FOR THE  
SOLICITATION FOR CONSULTANT  
SERVICES**



Picture 1: This picture is looking to the north. The existing tunnel ends at a location past the utility vehicle under the sidewalk. The new tunnel will extend from that point to the south. The Administration Building is the building on the right of the picture.



Picture 2: This picture is looking towards the south from approximately the same location as picture 1. The construction Trades building is on the right and a parking lot to the left.





Picture 3: This picture is from the southern end of the site looking to the north. The Administration Bldg. is on the right, the Construction Trades Bldg. on the left. The new tunnel is proposed to following the sidewalk in this area.



Picture 4: This picture is looking towards the south with the Construction Trades Bldg. on the right. The new tunnel proposed location would be directly under the sidewalk and extend to the south to a location about where the vehicle is turning. The tunnel will then head west from this location.





Picture 5: This picture is at the south end of the proposed new tunnel and will head west from this location. The ramp on the right serves the Construction Trades Bldg.



Picture 6: This is at the west end of the new tunnel location standing above the existing tunnel which enters the Construction Trades Bldg. and looking back towards the east.



Picture 7: Inside the existing tunnel located by the Administration Bldg. This tunnel is approximately four feet wide and eight feet high clear inside dimensions.



Picture 8: This is the end of the tunnel where the connection for the new tunnel will start. The piping on the right is the chilled water providing air conditioning for the Administration and Construction Trades Bldg. The piping heading to the left serves the Administration Bldg. and the piping then exits the tunnel at the end and is direct buried piping going to the Construction Trades Bldg.