



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: January 17, 2007

**INTERIOR/EXTERIOR REMODEL – TOOELE ARMORY**  
**UTAH NATIONAL GUARD**  
**TOOELE, UTAH**

DFCM Project No: 06193470  
Estimate \$520,300.00  
Project Manager: Wayne Smith

CONTRACTOR	BID SEC	ADD REC	BASE BID	ADD ALT NO. 1	ADD ATL NO. 2	ADD ALT NO. 3	ADD ALT NO. 4	TOTAL BID	COMPL DATE
Broderick & Henderson Constr	BB	1	\$449,800	\$1,700	\$ 9,900	\$23,000	\$ 7,900	\$492,300	August 1, 2007
Brubaker Construction	BB	1	\$457,000	\$2,900	\$13,300	\$22,800	\$ 6,800	\$502,800	August 1, 2007
Chad Husband Construction	BB	1	\$457,855	\$1,500	\$12,300	\$20,750	\$ 6,400	\$498,805	August 1, 2007
McCullough Engrng & Contracting	BB	1	\$474,700	\$6,000	\$10,000	\$26,000	\$10,000	\$526,700	August 1, 2007
Redd Engineering & Construction	BB	1	\$458,397	\$1,195	\$ 8,326	\$27,802	\$ 9,520	\$505,240	August 1, 2007
Saiz Construction	BB	1	\$513,047	\$2,438	\$ 7,450	\$18,597	\$ 4,505	\$546,037	August 1, 2007
Wasatch West Construction	BB	1	\$451,473	\$2,215	\$10,115	\$21,865	\$10,057	\$495,725	August 1, 2007

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on Wednesday, January 17, 2007 at 1:00 PM.

\_\_\_\_\_  
Marla Workman  
Contract Coordinator