



## STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

## Division of Facilities Construction and Management

DFCM

BIDS COVERING:

Date: March 25, 2008

**PANGUITCH MAINTENANCE STATION REPLACEMENT**  
**DEPARTMENT OF TRANSPORTATION**  
**PANGUITCH, UTAH**

DFCM Project No: 07010900  
Estimate: \$1,650,000  
Project Manager: Vic Middleton

CONTRACTOR	BID BOND	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	ADD ALT #3	ADD ALT #4	ADD ALT #5	TOTAL BID	COMPL DATE
Broderick & Henderson Constr	✓	4	\$1,821,300	\$55,000	\$39,000	\$196,000	\$206,000	\$15,600	\$2,332,900	November 3, 2008
Dawson Development LLC	✓	4	\$1,910,000	\$66,500	\$43,000	\$158,000	\$148,000	\$41,800	\$2,367,300	November 3, 2008
ABCO Construction	✓	4	\$2,156,000	\$65,000	\$42,000	\$230,000	\$186,000	0	\$2,679,000	November 3, 2008
CK Construction & Services Corp	✓	4	\$2,196,086	\$61,079	\$48,963	\$207,613	\$171,490	\$30,000	\$2,715,231	November 3, 2008
Ence Commercial Construction	✓	4	\$2,272,000	\$87,380	\$52,340	\$190,475	\$204,550	0	\$2,806,745	November 3, 2008

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Tuesday, March 25, 2008 at 2:00 PM.

\_\_\_\_\_  
Marla Workman  
Contract Coordinator

**Sublists are to be submitted to DFCM no later than 2:00 PM on Wednesday, March 26, 2008. Contractors whose sublists are received after 2:00 PM will be disqualified.**