


| | | |
|---|---|-----------------------------------|
|  | <p align="center">STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES</p> <p align="center">Division of Facilities Construction and Management</p> | <p align="center">DFCM</p> |
|---|---|-----------------------------------|

BIDS COVERING:

DATE: April 19, 2007

ROOFING IMPROVEMENTS
HARRIS BUILDINGS I, II AND III
SOUTHERN UTAH UNIVERSITY
CEDAR CITY, UTAH

DFCM Project No: 07022730
Estimate: \$200,000
Project Manager: Mike Ambre

| CONTRACTOR | BID SEC | ADD RECD | BASE BID | COMPL DATE |
|------------------------------|------------|-------------|--------------|-----------------|
| Collins Roofing Inc. | * | 1 | \$126,513.00 | August 31, 2007 |
| Clark's Quality Roofing | BB | 1 | \$138,500.00 | August 31, 2007 |
| Kendrick Bros Roofing | BB | 1 | \$144,767.00 | August 31, 2007 |
| Nielco Roofing & Sheet Metal | BB | 1 | \$145,366.00 | August 31, 2007 |
| Conwest Inc. | BB | 1 | \$177,044.00 | August 31, 2007 |

* Non-DFCM bid bond form submitted. Contractor did not submit required DFCM Bid Bond Form within 24 hours – therefore bid is nonresponsive

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on Thursday, April 19, 2007 at 1:00 PM.

Marla Workman
Contract Coordinator