



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

Date: August 23, 2007

WEST CAMPUS RENOVATION/IMPROVEMENTS – BATC CAMPUS
UTAH COLLEGE OF APPLIED TECHNOLOGY
LOGAN, UTAH

DFCM Project No: 07138210
Estimate: \$360,000
Project Manager: Darrell Hunting

CONTRACTOR	BID BOND	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	TOTAL BID	COMPL DATE
Bailey Construction	✓	1	\$230,000	\$11,097	\$33,973	\$275,070	November 30, 2007
Chad Husband Construction	✓	1	\$294,116	\$16,008	\$29,429	\$339,553	November 30, 2007
Darrell W. Anderson Construction	✓	1	\$240,000	\$11,000	\$31,000	\$282,000	November 30, 2007
Keller Construction	✓	1	\$218,000	\$11,500	\$36,600	\$266,100	November 30, 2007
MW Construction	✓	1	\$229,800	\$13,100	\$31,100	\$274,000	November 30, 2007
Raymond Construction	✓	1	\$237,223	\$12,332	\$37,332	\$286,887	November 30, 2007

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Thursday, August 23, 2007 at 3:30 PM

Marla Workman
Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:30 PM on Friday, August 24, 2007. Contractors whose sublists are received after 3:30 PM will be disqualified.