



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES  
Division of Facilities Construction and Management

DFCM

BIDS COVERING:

Date: July 2, 2008

**FORWARD OPERATING BASE – CAMP WILLIAMS**  
**UTAH NATIONAL GUARD**  
**RIVERTON, UTAH**

DFCM Project No: 07326480  
Estimate: \$720,000  
Project Manager: Wayne Smith

CONTRACTOR	BID BOND	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	ADD ALT #3	TOTAL BID	COMPL DATE	
Arnell-West, Inc.	✓	1	\$519,000	\$247,000	\$2,000	\$26,953	\$794,953	Stage I	September 1, 2008
								Stage II	December 31, 2008
Ascent Construction Inc.	✓	1	\$521,550	\$341,570	\$3,000	\$15,600	\$881,720	Stage I	September 1, 2008
								Stage II	December 31, 2008
Benstog Construction Corp	✓	1	\$389,000	\$222,000	\$2,800	\$16,000	\$629,800	Stage I	September 1, 2008
								Stage II	December 31, 2008
Big-D Construction Corporation	✓	1	\$394,000	\$216,000	\$1,700	\$26,000	\$637,700	Stage I	September 1, 2008
								Stage II	December 31, 2008
Broderick & Henderson Construction	✓	1	\$393,500	\$200,900	\$1,800	\$26,200	\$622,400	Stage I	September 1, 2008
								Stage II	December 31, 2008
Garff Construction Corporation	✓	1	\$438,000	\$289,000	\$ 900	\$11,000	\$738,900	Stage I	September 1, 2008
								Stage II	December 31, 2008
Hidden Peak Electric Company	✓	1	\$511,949	\$347,785	\$ 600	\$29,737	\$890,071	Stage I	September 1, 2008
								Stage II	December 31, 2008
Wade Payne Construction	✓	1	\$434,000	\$228,000	\$3,400	\$17,000	\$682,400	Stage I	September 1, 2008
								Stage II	December 31, 2008

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on Wednesday, July 2, 2008 at 2:00 PM

\_\_\_\_\_  
Marla Workman, Contract Coordinator

**Sublists are to be submitted to DFCM no later than 2:00 PM on Thursday, July 3, 2008. Contractors whose sublists are received after 2:00 PM will be disqualified.**