

State of Utah

JON M. HUNTSMAN, JR. Governor

GARY R. HERBERT Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD Executive Director

Division of Facilities Construction and Management DAVID G. BUXTON Director

ADDENDUM No. 2

Date: July 30, 2008

To: Contractors

From: Brian Bales, Project Manager, DFCM

Reference: Security Improvements – Decker Lake Youth Center

Division of Juvenile Justice Services

DFCM Project No. 08009430

Subject: Addendum No. 2

Addendum Cover Sheet Pages 1 page

> **Engineers Addendum** 2 pages Drawings pages Total 7 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

- 1.1 **SCHEDULE CHANGES** – No further project schedule changes
- **GENERAL ITEMS** See attached Engineers Addendum and drawings. 1.2



Addendum

To: Brian Bales From: Tony Higgins

Company: DFCM Date: July 29, 2008

Phone: 538-3018 Address: 4110 State Office Building

Project: Decker Lake JJS Security

Fence Upgrade Salt Lake City, Ut. 84114

Envision Engineering, PC, is transmitting the following for your use and review:

Addendum Number #2

Please issue these electrical Items. Should you have questions, please feel free to contact our office directly at the number below.

Thank you.

The following is a description of Electrical Addendum changes to the electrical construction documents for [ENTER PROJECT NAME HERE... samples of HOW to write addendum are below]:

PRIOR APPROVALS

NO ALTERNATES FOR SITE LIGHTING HAVE BEEN APPROVED AT THIS TIME.

ELECTRICAL DRAWINGS

SHEET EG001: SYMBOLS

1. ADDED GENERAL CAMERA/FIBER NOTES

SHEET EG002: DETAILS

1. ADDED DETAIL 4/EG003

SHEET ES100: SITE CONDUIT PLAN (SEE

- 1. MADE CHANGES TO CONDUIT RACEWAY DIAGRAM
- 2. SHOW CONDUIT COMING OUT OF PULL-BOXES TO EACH LIGHT POLE.

End of Addendum



- $\sqrt{2}$
- I. ELECTRICAL CONTRACTOR IS NOT RESPONSIBLE TO INTEGRATE THE NEW DVR INTO THE EXISTING SYSTEM.

 CONTRACTOR IS ONLY REQUIRED TO PROVIDE TERMINATIONS AND TESTING FOR THE FIBER.
- 2. THE OWNER PROVIDED DVR IS AN ADVENT BRAND PELCO PROTOCAL. ELECTRICAL CONTRACTOR TO INSURE SYSTEM COMPATABILITY WITH OWNER PROVIDED DVR.
- 3. THE EXISTING CAMERA SWITCH IS A PELCO MATRIX.

•
ENVISION
ENGINEERING Direction. Then Velocity.
244 West 300 North, Suite 100 Salt Lake City, Utah 84103 801.534.1130 ph 801.534.1080 fax

PROJECT:

DECKER LAKE
JJS SECURITY
FENCE

ORIGINAL SHEET NO:

EGOOI

SHEET TITLE:

SYMBOLS

DATE: 7-29-08

ADDENDUM


BY: ALH

SCALE: NONE

SHEET:

JOB NO: 08-039

ADD-0





PROJECT:

DECKER LAKE JJS SECURITY **FENCE**

ORIGINAL SHEET NO: EGOO3

SHEET TITLE:

DETAILS

DATE: 7-29-08


ADDENDUM

ALHBY:

SCALE: NONE

SHEET:

JOB NO: 08-039





CONDUIT RACEWAY DIAGRAM SCALE: NONE

KEYED NOTES:

(4) PROVIDE SPLICE FROM #4 TO #10 WITHIN PB-1. SEE DETIAL 4/EGOO3 FOR ADDITIONAL INFORMATION.

ENGINEERING Direction. Then Velocity. 244 West 300 North, Suite 100 Salt Lake City, Utah 84103 801.534.1130 ph 801.534.1080 fax	PROJECT: DECKER LAKE JJS SECURITY	SHEET TITLE: SITE CONDUIT PLAN	DATE: 7-29-08 BY: ALH	ADDENDUM
	FENCE		SCALE: NONE	SHEET:
	ORIGINAL SHEET NO: ESIOO		JOB NO: 08-039	ADD-03







PROJECT:

DECKER LAKE JJS SECURITY FENCE

ORIGINAL SHEET NO:

ESI00

SHEET TITLE:

SITE CONDUIT PLAN

DATE: 7-29-08

ADDENDUM

BY: ALH

SCALE: NONE

SHEET:

JOB NO: 08-039

ADD-04